

1415 FAIRVIEW STREET • ANDERSON, IN 46016
PHONE: (765) 649-5577 • FAX: (765) 641-1567

## QUOTATION

DATE: 11/15/22

PRICE IS VALID
FOR 30 DAYS



E-MAIL: ESTIMATING@MOFABINC,COM ADDENDUMS REVIEWED: N/A CUSTOMER: BIDDERS OF: ESTIMATED BY: Max W. Hains II Yorktown WWTP **ADDRESS** PROJECT NAME SS Transfer Box CITY, STATE, ZIP: PROJECT LOCATION: Yorktown, IN ATTENTION: ESTIMATING QUOTE NUMBER: ESTIMATED DELIVERY TIME: T.B.D. F.O.B.: OUR TRUCK - JOBSITE TERMS: NET 30 QUANTITY DESCRIPTION UNIT PRICE EXTENDED PRICE ONE LOT MISC. METAL FABRICATIONS PER OUR ATTACHED SCOPE OF WORK AND LIST OF EXCLUSIONS. FURNISHED AND DELIVERED ONLY, FOR THE SUM OF: 4.770.00 To Reattach Lid from existing box please add: \$ 350.00 PLUS TAX IF APPLICABLE THANK YOU FOR THE OPPORTUNITY TO QUOTE. IF YOU HAVE ANY QUESTIONS OR NEED FURTHER ASSISTANCE PLEASE DO NOT HESITATE TO CALL. THIS IS AN ESTIMATE ONLY, NOT A CONTRACT FOR SERVICES. THIS ESTIMATE IS FOR 4,770.00

COMPLETING THE JOB AS DESCRIBED ABOVE. IT IS BASED ON OUR EVALUATION OF THE CONTRACT DOCUMENTS AND DOES NOT INCLUDE MATERIAL PRICE INCREASES AND/OR ADDITIONAL LABOR AND MATERIALS WHICH MAY BE REQUIRED SHOULD LINEORSEEN PROBLEMS ARISE ASTED THE

AND MATERIALS WHICH MAY BE REQUIRED SHOULD UNFORSEEN PROBLEMS ARISE AFTER THE WORK HAS STARTED.

MUX VV. HUL	NS Z		
BY:	ACCEPTED:	DATE	
Max W. Hains II, Estimator			_



1415 FAIRVIEW STREET • ANDERSON, IN 46016 PHONE: (765) 649-5577 • FAX: (765) 641-1567

DESCRIPTION

QTY.

## BID SCOPE OF WORK Yorktown WWTP PROJECT SS Transfer Box LOCATION: Yorktown, IN BID DATE: 11/15/22 TIME: 12:00 AM ADDENDUMS REVIEWED: N/A

DESCRIPTION

REF.DWG

[316 SS] 5 Sided Box with Open Top w/ 4 x clips approx 40in wide x 40in deep x 61in tall with lip

## NOTE:

REF.DWG

QTY.

- 1.) STEEL MATERIALS QUOTED AS PRIME PAINTED w/ (1) ONE COAT.
- 2.) STEEL MATERIALS NOTED AS [GALV] QUOTED AS HOT-DIPPED GALVANIZED ONLY, NO PAINT, U.N.O.
- 3.) ALUMINUM & STAINLESS STEEL QUOTED AS MILL FINISH, U.N.O.

## **DELIVERIES**

- ONE MISC. FABRICATIONS SHIPMENT, FROM MOFAB, INC.
- ONE \*GRATING SHIPMENT, DIRECT FROM GRATING MFGR.
- ONE \*RAILING SHIPMENT, DIRECT FROM RAILING MFGR. \*GRATING & RAILING SHIPMENTS WILL BE MADE VIA CLOSED-TOP BOX TRUCK OR ENCLOSED SEMI TRAILER.

MOFAB, INC.'S STANDARD EXCLUSIONS

PROJECT SPECIFIC EXCLUSIONS

1. ANYTHING NOT SPECIFICALLY IN SCOPE.

- 1. ALLOWANCES, TAXES & RETAINAGE.
- 3. SHOP LAYOUT & DRILLING OF HOLES FOR 14. EXPANSION JOINT COVERS, NOSINGS & ATTACHMENT OF RAILING & CONC. FORMS
- 6. ALL FRP MATERIAL, U.N.O.
- 7. ACCESS HATCHES & FLOOR DOORS
- 8. NEOPRENE/"TEFLON" GASKETS & SEALS
- 9. EMBED ITEMS IN PRECAST
- 10. PIPE SLEEVES FOR RAILING

- 12. MASONRY ANCHORS OR ATTACHMENT
- 2. UNLOADING & INSTALLATION OF MATERIAL 13. SAFETY RAILING OR CABLE FOR OTHERS
  - CASTINGS, U.N.O.
- 4. PIPE SUPPORTS, HANGERS & BRACKETS. 15. RAILING, GRATING, & SUPPORTS AT BRIDGES, U.N.O.
  - 16. BOLTS AND/OR ANCHORS NOT SPECIFIC FOR MAT'L SUPPLIED BY MOFAB, INC.
  - 17, TESTING, SURVEYS, ENGINEER'S STAMP AND FIELD MEASURING.

11. EPOXY FOR ANCHORS, GROUT&GROUTING 18.ANYTHING NOT SPECIFICALLY IN SCOPE

ONCE MOFAB, INC. HAS BEEN DETERMINED TO BE THE SUCCESSFUL METALS PROVIDER, WE ASK THAT MOFAB, INC.'S SCOPE OF WORK AND LIST OF EXCLUSIONS BE INCORPORATED INTO ANY CONTRACT OR PURCHASE ORDER DIRECTING US TO PROCEED. WE WILL REQUIRE (1) ONE COMPLETE SET OF CONTRACT DOCUMENTS, SPECIFICATIONS, AND ADDENDUMS AT THE TIME OF PURCHASE.

PLEASE CONTACT US A.S.A.P. IF ANY ADDITIONS/DEDUCTIONS, OR CHANGES NEED TO BE MADE TO THE ABOVE SCOPE.

SINCERELY.

Max W. Hains 2

Max W. Hains II Estimating MoFab, Inc. cc: File

PAGE 2 OF 2

NAME:			ARCH OR CO	ONT	RACTOR-	T		i.			D	DOI	OCED CO
Yorktown WWTP			ARCH OR CONTRACTOR Thieneman Construction, Inc					-			P	KOI 	OSED C.O
LOCATION			TYPE OF WO			-						->-	
Yorktown WWTP		-	Description:		DIVII	1		1 -		1	V2	J	
2001 S. West St. Yorktown, IN		-	is each priority	-			Stainles	ss St	eel Transfe	er Box Installatio	n		
ESTIMATED BY:	PRICED	BY-	EXTENDED 6	RV.			A.A., a	CHI	ECKED BY	,	D A DE	1	
PW	PW	, ,	PW			-		CH	ECKED B.	(1	DATE:		
	_	-		DR /	EQUIP	-	MATI	CDIA	1			111/	17/2022
DESCRIPTION	QUAN	UNIT	UNITS	T	TOTAL		UNITS		TOTAL	SUB		-	TOTAL
MATERIAL				-	197710	⇈	OTTTO	-	TOTAL	300		1	TOTAL
	1			L								Ī	
				1		$\vdash$		Ś				\$	
Stainless Steel Metal Fab Box	1	LS				S	5,120.00		5,120.00			\$	5,120.00
Misc Tools and Material for Installation	1	LS				\$	500.00		500.00			S	500.00
								. \$				\$	300,00
				1				\$				\$	-
								\$				\$	
								: \$				\$	
				1		1		\$				\$	
								S	-			\$	
				1				\$				\$	
								Ş				\$	
				1				\$				\$	
								\$	-			\$	
								\$				\$	
					****			\$				\$	
								S				\$	-
				1				S	-			\$	
LABOR & EQUIPMENT	N15	•						100				1.0	2,50
Labor Forman (8 hrs a Dy @ \$680)	3	Days	680,00	S	2,040.00							\$	2,040.00
Labor (8 hrs a Dy @ \$480)		Days	480.00	\$	1,440_00							\$	1,440.00
				S	-	-		-				\$	
				S		-		-				\$	- 21
			¥	\$								S	
Small Tools / Consumables (5.0% of Labor)	1	LS		\$	- 2	LS		S	174.00			\$	174.00
				\$	-	-				-		S	174.00
				1								\$	
Process CO/Document Changes				S				\$	-			\$	
Contract Manager		hr	160.00	S				\$				\$	
Project Superintendent		hr	150.00	S				\$				\$	
Project Manager		hr	150_00	\$	2			\$	"			S	
Project Engineer		hr	95.00	S				S	-			\$	
Project Coordinator		hr	75.00	\$				S				\$	-
			Subtotal=		\$3,480.00		Subtotal=		\$5,794.00			\$	9,274.00
								0					
										Labor	15.00%	\$	522.00
										Material	15 00%		869.10
					7.75					Subs	5,00%		6
							1					\$	10,665.10
										Bond	1,00%		106.65
													. 0 0 0 0
			192							TOTAL ADDS	1	-	\$10,771.75
										1	i i	1	,11111
			LABO	R/E	QUIP		МАТЕ	RIA	L				
DESCRIPTION	QUAN	TINU	UNITS		TOTAL		UNITS		TOTAL	SUB			TOTAL
DEDUCTIONS			- Valle - Solui-									-	
				-								-	-
			-						-			-	
								-					
			1			-						Hage	
	-								-0			-	
		-		-									
				-		_		_				_	
		-		_				_				_	
					7. 3. 1					1 -1	5.0007	_	
				-				_		Labor	5.00%		
	_ 1 _ 1									Material	5.00%		